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 Tender No. : JCI/ JTM- DPC Repairing /CIVIL /NIT / 2020-‘21/Phase-III _ Mathabhanga DPC (R1)                                    

                                                                                                                                                                 Dated :24/09/2020.  
 

 

 

भारतीय पटसन ननगम निनमटेड 

 (भारत सरकार की संस्‍था) 
              The Jute Corporation of India Limited 

(A Government of India Enterprise) 

15N, Nellie Sengupta Sarani, 

Kolkata – 700 087. 

CIN - U17232WB1971GOI027958.  

 

 

 

 

 

 

 

 

 

NOTICE INVITING TENDER FOR CIVIL WORKS - REPAIRING 

MAINTAINENANCE , RENEWAL JOB AT DEPARTMENTAL PURCHASE 

CENTRE IN MATHABHANGA WEST BENGAL UNDER COOCHBEHAR 

R.O. , OF THE JUTE CORPORATION OF INDIA LIMITED , A 

GOVERNMENT OF INDIA ENTERPRISE, UNDER THE MINISTRY OF 

TEXTILES .     
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The Jute Corporation of India Limited invites Sealed Tenders from experienced , bonafide & 

resourceful Civil Contractors for the purpose of Civil Repair works at below location of 

Mathabhanga Departmental Purchase Centre  :  

VILL.: SHIKARPUR, PREMCHANDER HAT ; P.O. – SHIKARPUR ; DISTRICT. – COOCH 

BEHAR ; PIN – 736146 , WEST BENGAL.  

 

Estimated value of the above mentioned Work & other Important Details are furnished underneath 

:-   

Project                                         :  Mathabhanga   DPC  Repairing , Partial Renovation.   

Tender Value of the Work              :   5,18,651.00 ( including GST & Financial components) .  

Earnest Money Deposit (EMD)       :  25,933. 00 [ 5% of the Tender Value ]  

  

Required Credential For Vendors    :  Details of “Credential”, given in ‘Appendix – B’( at page no. 

19) .    

Tender Forms can be collected from the Head-Office of The Jute Corporation of India Limited  

situated at 15N , Nellie Sengupta Sarani, HUDCO Building, 7th. Floor, Kolkata-700087 during 

Office working hours from 10:00 a.m  up to 05.:00 p.m. against payment of tender cost of Rs. 100/- 

(One Hundred Only) ; or can be downloaded from the website www.jutecorp.in , non-refundable, 

by Pay Order/ Demand Draft/ Cash favoring ‘The Jute Corporation of India Limited, payable at 

Kolkata’. The last due date for submission of Tender is till 05:00 p.m. on 15/10/2020. The Tender 

Offers received ,shall  be opened on 16/10/2020 at 02:30 p.m at the H.O. /JCI  address in presence 

of intending Bidders Or, their authorized representatives.    

 

The Corporation reserves the right to reject any or all submitted Offers without assigning any                                              

reasons  whatsoever. 

 

 

 

 

 

                                                                                          DY. GENERAL  MANAGER (P&A)                                                                                                                              

                                                                                                    

 

 

http://www.jutecorp.in/
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        FROM  - 24/09/2020 ( 2:00 p.m. ) to 15/10/2020 ( up to 5:00 p.m. ).  

 PRE BID MEETING AT H.O, KOLKATA ON 30/09/2020 AT 15.00 hrs. (interested 

           Bidders can interact through video conference, or telephone, as will deem to be fit by them).  

 

 LAST DATE OF SUBMISSION – 15/10/2020 UP TO 5:00 p.m.  

 BID OPENING DATE – 16/10/2020  at  02:30  p.m.  at JCI H.O. Kolkata.                                 
[ BIDS (WITHIN THE TENDER BOX) WILL BE OPENED IN PRESENCE OF         

              PARTICIPATING AGENCIES OR THEIR AUTHORIZED REPRESENTATIVES.] 
 

 

 PRICE OF THE TENDER DOCUMENT RS. 100/- BY WAY OF PAY  ORDER/ 

DEMAND DRAFT ISSUED FROM ANY SCDEDULED BANK, FAVOURING ‘THE 

JUTE CORPORATION OF INDIA LIMITED’ PAYABLE AT KOLKATA , OR,            

BY CASH. 
 

  EARNEST MONEY TO BE DEPOSITED (TO BE CALCULATED ON THE BASIS OF 

5% OF THE TENDER VALUE,VIZ. RS.25,933.00 FOR MATHABHANGA JTM 

GODOWN REPAIRING.) BY WAY OF PAY ORDER / DEMAND  DRAFT ISSUED 

FROM ANY SCHEDULED BANK, FAVOURING ‘THE JUTE CORPORATION OF 

INDIA LIMITED , PAYABLE AT KOLKATA’ .  
 

 

 PLACE OF SUBMISSION : 

I. THE JUTE CORPORATION OF INDIA LIMITED. H.O.   

             ADDRESS : 15N, NELLIE SENGUPTA SARANI, 

             HUDCO BUILDING, 7TH FLOOR, KOLKATA-700087 

             TEL :- 033-2252-7496/7028/6952/6779 .  

             At – Tender Box.   

 

Tender  documents to  be  dropped  by  Hand Or, by Registered / Speed Post , at the Tender  Box  

being kept at  JCI H.O.  

 The  Tender being a 02 Packet Bid System , so both the Bid envelopes ( Technical & Financial Bid ) 

should be placed in a big envelop & properly sealed . Technical & Financial Bid envelopes should be 

marked with Tender No. & Tender name. Bigger & top envelop should be  superscribed with Tender 

No., Tender Name & Due Date of the Tender and to be submitted within the scheduled date & time 

at the address mentioned in Tender Documents.  

The Bidder at his own responsibility is required to ensure submission of  the Tender document ( 

complete in all respect) within the due date & time. Tender(s) received after the Deadline will not be 

accepted. The Corporation shall have No Obligation / Liability for any delay on the part of Bidder or 

due to postal issues, in receiving the Tender documents. The Corporation will not entertain any plea 

verbal Or through correspondences reg. the acceptance of late Bid Or the extension of due date.   

  For any further information or queries, pls. feel free to contact with below mentioned :  

1. Mr Koushik Halder ( Addl. Civil Enggr.) , Contact No.- 98363 42321.  

2. Mr.Budhurai Bebbarma [Regional Manager(I/C.)] , Contact No. – 8794884414.  

3. Receiving Section at H.O. / JCI , Contact No. (033) 2252- 1100 .  
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          TENDER  ISSUED  TO  : M/S …………………………………………………………………………… 

 

 

          GENERAL CONDITIONS OF CONTRACT 
 

             BIDDERS  SHALL SIGN AND STAMP EACH PAGE OF TENDER DOCCUMENT. 

 
General Instructions to Contractor :  

 

1 Inspection of sites: The contractor shall visit and examine the sites and satisfy as to the 

nature and correct dimensions of work and facilities for obtaining material and shall obtain 

generally his own information on all matters affecting the execution of work. No extra 

charge made in consequence of any misunderstanding or incorrect information on any of 

these points on the ground of insufficient description will be allowed. All expenses incurred 

by the contractors in connection with obtaining information for submitting this tender 

including his visit to site and efforts in compiling the tender shall be borne by the tenderer 

and no claims for reimbursement thereof shall be entertained. 

2 Safety Regulations: The contractor shall take all the necessary precautions while working 

and to safeguard adjacent property, Corporation’s property, Corporation’s employees, 

employees of contractor & general public. 

3 Compliance to local laws: The contractor shall conform to the provisions of any Act of the 

Legislature relating to the work and to the Regulations  &  Bye Laws of any prevalent 

authority. He shall also obtain all necessary permission / approval / NOC from other  related 

competent authorities of related Or for completion of the said work, if required under the 

existing rules. 

4 Site cleaning: All the rates quoted are inclusive of removal of rubbish / debris collected 

during the progress of work, rejected material and clearance of site before and after the work 

is completed. Not more than one truck load shall be stored that to for not more than 2 days. 

The contractor shall arrange to remove the same immediately. If the contractor is failing to 

do so Corporation shall remove the same and the expenses thus incurred shall be recovered 

from the contractor and no claim of any sort will be entertained. 

5 Vouchers / bills: Contractor shall upon the request of the Corporation furnish bills, invoices, 

accounts, receipts and other vouchers for all materials brought on site to prove that the 

material purchased are as per the specification. 

6. Contractor’s basic responsibility:  

a) The work will be examined from time to time by Corporation’s Officers /Civil Engineer, 

but such examination shall not in any way exonerate the contractor from the obligation to 

remedy any defects which may be observed at any stage of the work or after the same is 

completed. 

b) The Contractor shall provide everything necessary for proper execution of the works , 

according to the intent and meaning of the BOQ  / General Arrangement Drawing (GAD) 

whichever will be provided.   

         c) Samples & SHOP Drawings : After Award of the Contract , the Contractor shall furnish 

Samples, SHOP  Drawings etc. (as required) along with the Specifications ,  

        No extra Payment shall be given to the Contractor for preparation / making available of  any 
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Samples to the Client.  A schedule giving dates for the submission of  Samples shall be 

included in the time Schedule Or, in the Program – Chart (to be submitted by the 

Contractor before starting of the work). Specifically authorized samples/SHOP Drawings 

(whichever will be in requirement) , must be submitted for approval within 07 Days of 

Award of Work , Or, as shown in the ‘Work-Completion Schedule’ as per Activity             

[ to be submitted by the successful Bidder ( whichever is earlier). 

  

         d) The Contractor shall provide himself for ground and municipal water for carrying out  

the work at his own cost. In case of water from any other source, the same shall be Tested 

and can be used only after specific written permission from Appropriate authority of JCI. 

         In such case, Testing Cost will be borne by the Contractor.   

 

         e) Labour Hutment : Contractor should arrange at his own cost Labour Hutment. JCI may 

not charge the Contractor for his own unrented Ground. The employer shall on no Account 

be responsible for the expenses incurred by the Contractor for hired ground or water 

obtained from elsewhere.        

 f) Electric supply : Electricity will have to be arranged by the contractor; additionally the 

contractor shall have to make his own arrangement for providing points, wires lines, 

extension board, MCBs ,wherever it is required in the premises, in and out. The contractor 

shall arrange to install a Tested Meter & pay for the energy consumed by him. JCI 

however, shall support at it’s level best in this regard , for the sake of work.   

     7.    Dismissal of workperson from work: JCI Officer / Engineer shall be at liberty to object to  

            and request the Contractor to remove forthwith from the Works any person provided by the  

            Contractor who, in the opinion of the JCI Officer/ Engineer, misconducts himself, or  is  

            incompetent or negligent in the proper performance of his duties, or whose presence on Site  

            is otherwise considered by the JCI Officers /Engineer to be undesirable, and such person  

            shall not be again allowed upon the Works without the consent of the JCI designated  

            Officers / Engineer. Any person so removed from the works shall be replaced as soon as  

            possible  by a qualified person approved by the JCI Engineer/ JCI appropriate Officer . 

 

8. Order of work, etc: Corporation reserves the right to fix the order in which the various items  

of work involved are to be executed. However, the contractor shall be responsible for the 

completion of the entire job within the item and time limit specified to enclosed BOQ (Bill of 

Quantity) failing which Liquidated Damages as mentioned in clause  shall be recovered from 

the contractor. 

9. Commencement of work: The work must be started within 07(seven) days upon accepting      

The work order and the program for carrying out the various jobs shall be drawn out 

(Project Execution Schedule /Plan in writing) in consultation with the corporation’s Officers 

/ Civil Engineer. Default in compliance with the programmes so finalized shall entail 

operation of liquidated damages as stated. Adequate labour force shall be provided to 

complete the work within the specified period. Safety of the personnel ( labour engaged by 

Contractor) and security of consumables & building materials as well as that of 

construction-in –progress Items & structures are the sole responsibility of the contractor. 

The Corporation shall at no times be held liable for such loss arising out of the negligence of 

the Contractor.  

 

10. Subletting the work: The contractor shall not directly or indirectly sublet the work to other 

party without written permission from the Corporation. 
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11. Quantities of works are provisional: The quantities mentioned in schedule are provisional 

and likely to increase / decrease to any extent or may be omitted thus may alter the 

aggregate value of the contract. However, no claim for loss or Profit of Contractor’s 

business shall be entertained on this account.  

12. Distribution of work: The Corporation reserve the right to distribute the work for which 

Tender have been called, among more than one parties, if found necessary. No claim in this 

respect shall be considered and the contractor shall agree to cooperate with other agencies 

appointed by the Corporation. 

13. Third party damage, Or, Damage to Person / Property : The sole responsibility lies with 

the contractor or the persons employed by his agency/firm against all losses and claims in 

respect of: (a) Death of or injury to any person, or (b) Loss or damage to any property (other 

than the Works) which may arise out of or in consequence of the Repair and Maintenance of 

the works and the remedying of any defects therein, and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof.  

14. Insurance cover: All the workers of the contractor must be properly covered by an 

Insurance Policy under Workman’s Compensation Act and Fatal Accidents Act and shall 

indemnify the Corporation from all the liabilities arising out of such events. In case of delay, 

contractor shall arrange to extend insurance policy till work is completed.  

14A. Fire Insurance : The Contractor shall on signing the Work- Contract , may need to Insure 

the Works & keep them insured until the Actual Completion of Contract , against Loss Or  

       Damage by Fire with a PSU Insurance Co., a Certified copy of the Fire Insurance          

       Document shall be submitted to  JCI , at his own Cost. 

         However, the right of waiver of the above Clause lies with The Jute Corporation. 

      

15. Delay & Extension of time: All the work should be completed within the specified period 

mentioned in the tender. If the work is delayed due to the reasons beyond the control of the 

contractor, he should, immediately apply to the Corporation explaining therein the reasons 

for such delays (DELAY ANALYSIS) and if in the opinion of Corporation the delay is 

justified, the contractor shall be granted extension in the time limit. 

 

16. Certificate of virtual completion: As soon as the work is completed, the contractor shall 

inform in writing such completion to the Corporation’s Officers / Civil Engineer who will 

inspect the work and if satisfied,  will issue the certificate that the work has been actually  

completed and the defects liability period shall commence from the date of such certificate.  

17. Defect liability period (DLP) : The defects or other faults which may appear during the 

defect liability period which is 12 months after the virtual completion of the work,  arising in 

the opinion of the Corporation due to inferior quality of material or bad workmanship not in 

accordance with the contract, contractor shall make good at his own cost within a reasonable 

time. In case of default, Corporation may employ and pay other agencies to amend and make 

good such defects and all expenses / damages / losses shall be recoverable from EMD and/or 

may be deducted from any money due to the contractor .  

18. Arrangement of work: The contractor shall organize the work in such a way that the 

surrounding environment or the nearby public areas are not subjected to any hardships and 

the working of the office is not affected. The contractor shall take adequate care during the 

progress of work to protect the office property like stationery, furniture, etc. In case of any 

damage, the same shall be made good by the contractor and no claim in this regard shall be 
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entertained. If Contractor agrees to work after office hours/during night, for which no extra 

cost shall be considered. 

19. Stacking of material: The contractor is not to stack any of his material recklessly so as to  

     endanger the safety of the building and cause any nuisance to the occupants and the public. 

 

20. Charges for extra Works : It is clearly implied that all the conditions of contracts are 

intended to be strictly enforced and that no extra charges in respect of extra work will be 

allowed unless they are clearly outside the spirit and meaning of the condition and unless 

such work shall have been ordered in writing from JCI end.  

21.  Protection of material and work: The contractor shall be responsible for storing and    

 watching his own material and protecting the work at his own cost. 

22. Approval of samples: The contractor shall furnish well in time before work  

           commencement at his own interest, samples of material(s) or workmanship that may be  

           required  by Corporation’s Officer / Civil Engineer for approval. The Contractor should  

           readily adhere & act accordingly the issues . Rates quoted shall cover for such preliminary  

           work.  

 

23. Workmanship: The work involved calls for a high standard of workmanship combined with 

speed. All the glass panes, door handles / hinges, electric fitting, fans, furniture records, 

floors etc. are to be thoroughly cleaned after work is completed. Any damage to the 

flooring, tiles, paneling or any other part of the building, etc. Shall be made good at the cost 

of the contractor to the entire satisfaction of the Corporation. Contractor shall make all 

arrangements for shifting of furniture / records and keeping the same in its original position 

after he finishes the work on daily basis. The contractor at his own cost shall provide brown 

paper, polythene, tarpaulin etc. protecting furniture / fixtures, paneling, electrical, fittings, 

records, etc. 

 

24. Interpretation of documents / drawing: Except where otherwise provided in the contract all 

questions and disputes relating to the meaning of the specifications, design, drawings and 

instructions herein before mentioned and as to the quality of workmanship or materials used 

for  the work or as to any other question, claim, right, matter or thing whatsoever, in any 

way arising out of or relating to the contract, designs, drawings specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the execution 

or failure to execute the same whether arising during the progress of the work or after the 

completion or abandonment thereof shall be referred to the competent authority of the 

Corporation whose decision shall be final and binding on the contractor. 

25. Use of scaffolding: The contractor shall allow the use of scaffolding erected by them,  to 

any other agency employed by the Corporation during the contract period without any 

payment. Scaffolding shall  be of  M.S pipes & Clumps , when Contractor needs to do the 

Work at Higher  level , like Truss Top etc.  

26. Provisional Item: If ordered by the Corporation, contractor shall be required to carry out  

 provisional items at the same conditions and Rates as applicable for this Contract. 

27. Measurements of all concealed items: Measurements of all concealed items (wiring / 

cabling / ducting / plumbing / piping etc.) of work and extra item if any, shall be got 

recorded by the Corporation’s Officers / Civil Engineer before it is concealed or covered. 

28. Measurements: All measurement tapes shall be of steel and all scaffolding and ladders that 

may be required for taking measurements shall be supplied by the contractor. 
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29. Cleaning during the work: The rates quoted shall include cleaning of entire site with all 

fixtures & equipments, leaving the site neat and tidy from time to time. 

30. Complying I.S.Specification: Unless,or,otherwise mentioned in the Contract ,the latest 

Indian Standard Code for material specifications, method of work, and mode of 

measurements shall be followed. The payment shall be made on the basis of actual 

measurement of work done to be submitted along with bill. 

31. “Working ‘Make-List’ : Materials to be used in the Repairing Work, shall  conform to 

corresponding IS Code or, standard BIS Specification etc. An ‘Annexure-B’ is being  

provided with the Tender documents on the related Items’ works to be executed .  

32. General Arrangement Drawing (GAD): A General Arrangement Drawing may be  provided 

for ready reference of the Bidders ( if required).    

33. ‘Guarantee  Clause’ with respect to Anti-Termite Work Item : The Contractor shall be  

liable to borne 10 Yrs. Guarantee (Or, As per Manufacturer of the ATT Chemical, 

Whichever is Greater ) in form of ‘LEGAL GUARANTEE BOND PAPER’ (as per Standard 

Practice) , from the Date of ‘Completion Certificate’. A Lump-Sum Amount may be HOLD 

( if needed) at  the discretion of JCI Authority (based on‘As & Where’ requirement basis) on 

the Certified Bill Amount.  

34.  Rate to include: The rates quoted by the contractor shall cover for work at any height in the     

         premises for all finished items under this contract. The rate quoted shall be inclusive of all  

         material cost, wastage, labour, loading & Unloading , profit, taxes if any, scaffolding,  

         transport, supervision, preparation of SHOP DRAWING ( if required),spot light  

         arrangement and any other means to complete the job. GST, Octroi , sales-tax, Labour  

         Welfare Cess , Swachh Bharat Cess etc., Works Contract Tax or any other taxes present or  

         future to be included in the rates so quoted. If there is a change in the tax structure / duties as  

         per State / Central Govt. Order after award of contract, the Corporation shall not reimburse  

         the difference in tax.                                                                                                                                                                                                                                                                                                                                                                                               

35. Price Fluctuation: The rates quoted by the contractor shall be firm throughout the currency 

of contract (including extension of time, if any , granted) and will not be subject to any 

fluctuation due to variation in the cost of material or labour. 

36.  The successful tender if called upon to do so / if found necessary by the Corporation,  shall 

obtain a letter from the approved trade manufacturer whose product is used, if found 

necessary by the corporation confirming that the manufacturer shall provide all the technical 

assistance and supervision during the execution of the work at all such places as directed and 

the contractor shall bear the expenses, if any, for such supervision and technical assistance 

supplied by the trade manufacturer. 

37. Testing of Materials: If at any point of time during the work, corporation desires to carry out 

test of certain materials, the contractor shall arrange for the same and submit the Test Report 

without any claim for extra cost for that..   

38. The contractor shall hereby declare that  they should bring to the notice of the Officers / 

Civil Engineer of JCI any defects in building / other Structures including finishes or 

breakage in glass window, curtain glazing, etc. before starting work. However, if any defect 

in finishes of building or glass is found to be broken during the work at Contractor’s fault , 

the same shall be Made Good  by the contractor at his own cost on immediate effect without 

hampering Work pace. 

39. Conditional tenders: Conditional tenders ( Or, Quoting of Rates partially in BoQ) are liable to 
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be rejected. 

40. Rates of non-tendered or Non-Scheduled Items: The successful Tenderer is bound to 

carry out any item of work necessary for the completion of the job even though such items 

are not included in schedule of quantities.  

Sub- Section -01_ Provision of such Altered / Additional Items of Works :-  

If the altered/additional work required to be executed as per JCI’s requirements, for which 

there are no established rates in Schedule of Rates, the same shall be payable as per 

provisions stated hereunder –  

a) In Case of  Substitute  Item(s) : 

As Per Scheduled Rates as approved.   

b) Payment of Substitute in case of Non-Schedule items (Non BOQ items)  : -  Rate of  

Similar  Scheduled Items , as per in practice CPWD_DSR  Or concerned  State  

Schedule  or  nearby  Rate –Analysis of the Item (as derived).  
  

41. Abandonment of work: If in any case , the work required to be abandoned, the contractor   

         shall not be entitled for any claims and he will be paid as per the actual work done till that       

         period.  

42. The Corporation reserves the right to accept / reject any or all tenders in part or in 

whole without assigning any causes  as on date or,  thereafter.  

43. Decision of the Corporation shall be final and binding on any matter connected with 

the work. In the event that there is some dispute, the matter shall be decided after mutual 

discussions based on the terms and conditions of this contract. However, if the matter cannot 

be resolved then the same shall be referred to respected, qualified person in the field agreed 

to both the parties and his opinion shall be binding on both the parties. However, this is pre-

course to any legal action in this regard.  

44. Incomplete quotation: Incomplete quotations shall be summarily rejected. 

45. Payments: The contractor shall be paid by the Corporation as per payment schedule stated in 

the Contract Documents. 

46. When the work has been virtually completed and Corporation’s Officers / Civil Engineer 

has certified in writing that the work has been completed on the basis of detailed 

measurements and has made a final scrutiny and that there is no dispute regarding items, 

rates, and quantities, the contractor shall be entitled to the payment of the final bill in 

accordance with the final certificate which will be honoured within the period specified in 

the Appendix as period of honoring final certificate. 

47. The contractor shall be paid by the corporation within the period named in Appendix (period 

of Honoring Certificate) after such certificate has been delivered to the employer by the 

corporation’s officers / Civil Engineer. The Corporation’s Officers / Civil Engineer has the 

power to withhold any certificate if the work or any part thereof are not carried out to his 

satisfaction or the contractor fails to show the desired progress or fails to follow the 

instructions given or in case of breach of this contract. 

48. Earnest Money Deposit (EMD) of successful Tenderer shall automatically be converted 

as Security Deposit. The contractor should pay this amount to the corporation by D.D or 

P.O at the time of submission of  Tender. This amount shall be retained by the corporation 
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till the expiry of defect liability period of one year from the date of virtual completion date 

of work. The contractor should note that no interest will be allowed on his Security Deposit.  

               EMD may be exempted in case of MSME registered bidders , Or, registered with the  

             Central Purchase Organisation or , the concerned  Ministry or Department. 

 

49. Performance Guarantee : 5% of  the Total Contract Amount (EMD to be converted into 

Performance  Security Deposit , for the successful bidder), shall be considered as 

Performance Guarantee Amount. Within two weeks of award of work, the Contractor shall 

submit the ‘Performance Security’ for proper performance of the Contract. The performance 

guarantee shall be valid for the duration of the contract period plus defect liability period. 

The performance security can be encashed by the JCIL to recover any amount which is 

payable by the Contractor to the Jute Corporation on any account for a cause arising out of 

the contract. 

  
  49A. Return of EMD of unsuccessful Bidders: EMD shall be refunded to unsuccessful  

Tenderers, within Thirty (30) days after the opening of the PRICE- BID / DISCHARGE OF 

THE TENDER (whichever happens with this NIT) WITHOUT  ANY  LIABILITY 

TOWARDS INTEREST Refund.  

50. The contractor is requested to sign each page of the quotation and put rubber stamp, seal 

below his signature and seal the quotation in an envelope.  

 

51. Liquidated Damages (L.D) : If the contractor fails to maintain the required progress or to 

complete the work and clear the site before the Contract Completion Period Or, extended 

date period of completion, he shall without prejudice to any other right, pay as agreed 

compensation amount of 0.5% of contract amount per week of delay , subject to maximum 

of 10.0% of contract amount as Liquidated Damages. 

52. Records & measurements and Processing of R.A Bills : Measurements shall be taken 

jointly by Corporation’s Officers / Engineer and contractor and no extra charges shall be 

provided to Contractor for assistance with appliance/ Equipment , labour and other things 

necessary for taking measurements. Measurements will be signed and dated by both the 

parties on completion of measurements.  

           Some basic criteria  and Documentations should be maintained during submission of the 

R.A Bill(s) will be raised by the Contractor, are as follows  :   

(i) Only Fair Face measurements shall be considered during taking measurements.  

(ii) Standard Mode of  Measurement Procedure as prescribed in the IS Codes, or , 

‘Standard Procedures’ shall be kept in mind during taking Site measurements & 

thereafter raising Work- Bills.  

(iii) All Test Certificates have to be submitted with the Bill , as per ‘Quality Assurance 

Plan (Q.A.P)’ ( as will be issued to the Contractor).  

(iv) Should submit all Raw “Materials’ Reconciliation Statement” ( as per standard 

Engineering procedures) along with all back-up/ relevant valid Material Challans & 

Invoices ( as applicable). 

Should  submit also soft copy of the Measurement sheets ( apart from Hard copy set to 

smoothen the Bill Checking process ) along with (as) prescribed Qty. cum Cost Abstract 

Sheet.  

Joint  Measurement  may be taken in the standard  ‘Measurement Book (M.B)’, as 

applicable & as per the requirement , solely be left at the discretion of Management decision 

by JCI. 
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53. Safety measures: The contractor at the time of breaking Structures / plaster etc. to 

safeguard adjacent property, corporation’s property, employees, general public, etc. The 

contractor shall follow all the safety measures (should comply with the corresponding IS 

Codes / Specifications / Standard Practices , in respect of the related Works.) while carrying 

out the work. Employer that is corporation shall not be liable for any compensation due to 

accident, any mishap or negligence. 

54.  If there is delay in commencement of work for any reason, the Corporation shall not be 

liable for any compensation. 

55. If at any point of time during the progress, it is observed that the contractor is not carrying 

out the work with due diligence, care and lagging much behind the Time- schedule or fails 

to gear up the work despite instructions from corporation’s Architects/engineer, the 

corporation reserves the right to terminate the contract with 7 days’ notice. In such case, the 

contractor shall be liable to pay the employer any extra cost involved for the completion of 

the said work and will not obstruct any way in completing the work through other agency. 

After completion of entire work the contractor shall be paid for the actual work executed by 

him at the quoted rates after deducting any claims, damages. In case of such termination the 

security deposit held by the Bank may be forfeited .  

56. First Aid: The contractor shall be responsible for all first aid and he shall keep the site fully 

equipped to meet such emergency. 

57. Supervision: The contractor is required to have on site during all working hours a competent 

supervisor who will be responsible for the conduct of worker and who shall have 

knowledge, experience & authority  to receive and act on such instructions issued by the 

Officer / Engineer of the Corporation. 

58. All work shall be carried out in a workman-like & well planned manner to the entire 

satisfaction of the JCI Officers / Engineers. 

59. Compliance of Rules , Regulations ,Laws & Bye-Laws : The contractor shall be fully 

responsible for observance of all labour laws applicable including local laws and other laws 

applicable in this matter and shall indemnify and keep indemnified JCIL against effect of 

non observance of any such laws. The contractor shall be liable to make payment to all its 

employees and make compliance with labour laws . If JCIL is held liable as “Principal 

Employer” to pay contributions etc. under legislation of Govt. decision in respect of the 

employees of the contractor then the contractor would reimburse the amount of such 

payments/ contribution etc. to JCIL and the same shall be deducted from the payments, 

security deposit etc. of the contractor.  

59A.  The successful Bidder shall sign a separate Agreement, apart from Work-Order (LOI    

             or LOA) .  

60. Transfer of  Tender Documents: Transfer of tender documents purchased by one intending 

tenderer to another is not permissible. 

61. Safety: The contractor shall carry out the entire work in a workman like manner having full 

regard for the safety of the men working at site. All safe practices shall be strictly adhered to 

by the workmen of the contractor like wearing helmets, safety belts / harness when working 

at heights, gloves when handling sharp objects and reinforcement, eye shields during 

welding, safety shoes, etc. The contractor shall protect sides of openings in floor slabs, edges 

of slabs, stairs, stairwells etc. with barricades, warning signs / lights and educate all his 

workmen regarding following safe working practices. He shall provide first aid boxes at site. 
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The Contractor shall sign & stump a ‘BASIC SAFETY GUIDELINE’  Undertaking , to be 

issued from JCI’s end.  

In  spite  of  following  proper  Safety  methods,  in  case  of  any  unfortunate  accident that 

may occur , the  contractor shall Indemnify the employer against any expenses or claims 

towards treatment or compensation  

62. A Daily Diary Register: Details of work for Day to Day proceeding and A Site Diary will be 

written up every day and jointly to be signed by the Officer/Engineer  of JCI and the 

Contractor’s representatives as a token of authenticity , as mutually agreed upon.  

63. Nuisance: The contractor shall not at any time do cause or  permit anyone to do or cause any  

       Nuisance on the site or do anything which shall cause unnecessary disturbance of  

       inconvenience to the Employer or to the owners, tenants or occupiers of other properties  

       near the site and to the public generally. 

 

64. Deviations / Variations Extent and Pricing :  

         The Payment shall be made at the Rate set out in the Contract for the measured Quantity 

within prescribed range [ usually +/- 15 (Fifteen) percent ] per Item of the Estimated  Qty. of 

the Initial BOQ.   

              Revised BOQ : So, as per changing needs, Or, situational Demands, the BOQ may be  

            Revised to meet the specific requirements of the Corporation. 

            However, prior approval  before execution of Works , over the projections, need to be   

          communicated to the Competent Authority time to time, with proper justification for reason  

          of such deviation.  

 

65. During Tendering Process, the Tender Evaluation Committee (T.E.C) may call upon any 

Bidder for clarification on the statements and submission of supporting 

documents/documentary evidence relating to the Technical Bid. The Bidder has to furnish the 

clarification(s) called for, in writing within the stipulated time as fixed by the T.E.C. 

And, in case of failure to do so, the bidder may be considered Disqualified. 
 

66. (a) The Contractor at his own responsibility & liability, will provide ‘Material Stocks’     

     details updation on regular basis. The ‘Materials Register’ to be signed by both     

     Contractor’s & JCI representative (posted at site).   

(b) The Contractor has to do ‘Gate Entry’ of any kind of materials , Or, Equipments ,Or, 

Tools & Plants, Or, Plants & Machineries ; will enter within the JCI campus, during the 

works period & for the purpose of Work. ‘Gate Entry’ with no dual meaning , means 

that all the materials should be entried in the ‘Material Register’ with the 

acknowledgement of JCI representative & both the JCI & Contractor’s representative 

should sign on it.                                                                                                                                         

  Also the Contractor should submit directly at site – Material’s Invoice(s) or Challan(s),     

     in support of the materials entried at site.    

      ( c)All materials to be used in execution of the said project (s), must enter into the Register  

           as maintained at site. Any excess materials as to be used in execution  of the said project ,  

           must enter into ‘Material Variation Register’ as maintained t site.   

                    Materials Inspection & Work  Execution NOTES must be jointly certified by  the    

                 Authorized persons  of  the  Contractor  & Corporation on periodical  interval basis (    

                 preferably on Fortnight  basis).  
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67.   Rights, remedies and powers:  

          I. Termination of contract due to contractor’s default.  If  the  Contractor: 

a.  Abandons the contract. Or,  

b. At any point of time defaults in proceedings with the works with due diligence and continues 

to do so after a notice in writing of seven days from the Civil Engineer Or Officers or Employer 

on behalf of JCI.  ,Or,  

c. Commits default in complying with any of the terms and conditions of the contract and do not 

remedy it within 7 days after a notice in writing is given to him on that respect from the Civil 

Engineer or Officers or Employer on Behalf of  JCI.  

d. Persistently disregards the instructions of the Civil Engineer, Officers or contravenes any                

          Provision  of the contract ,or 

e. Fails to remove materials from the site or to pull down and replace work after receiving from 

the Engineer, or officer’s notice to the effect that the said materials or works have been 

rejected. 

f. Fails to complete the works or items of work on or before the stipulated date (s) of completion, 

and does not complete them within the period specified in a notice given in writing in that 

behalf by the Civil Engineer, officers or Employer ,or 

g. Offer or gives or agrees to give to any person in the Employer’s service or to any other person 

on this behalf, any gift or consideration of any kind as an inducement or reward for doing or 

forbearing to do so for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract from  the Employer ,or ,  

h. Being an individual, or if a firm, any partner thereof, shall be at any time be adjudged insolvent 

or have  a receiving order or or, order for administration of his estate made against him or shall 

take any proceedings for liquidation or composition (other than a voluntary liquidation for  the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment of his effects or composition or arrangement for 

the benefit of his creditors or support so to do, or any application  be made under any of the 

following :- 

i. Being a company, shall pass a resolution or the court shall make an order for the liquidation of 

its affairs, or a appointed or circumstances shall arise which entitle the court or debenture 

holders to appoint a receiver or manager ,or 

j. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 

21 days ,or 

         k)       Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour  

         With materials not to be incorporated in the work, shall not be deemed to be sub-letting) or  

         attempts  to assign, transfer or sub-let the entire works ,or any portion thereof without the prior     

         written approval of the employer. 

I.           Blacklisting Clause : In the event at any time , any of the Documents found Fabricated /  

             Forged/ Tampered/ Altered / Manipulated in the Tender, then the EMD of the Contractor  

             would be Forfeited and he/they himself / themselves would disqualify for Future Participation  

             in the Tenders of JCI  Works for the next Five (05) Yrs.   

  

II .         The corporation may, without prejudice to any other right or remedy which shall have accrued  

           or shall  accrue therefter as the Employer by written notice determine the contract either as a  

           whole or in part. Upon such Termination of the contract in whole or in part, the security  

           deposit with the Employer in respect of the contract shall stand forfeited to the Employer  

           without in any way affecting  the rights of the Employer. 

 

       III.         Rights of the employer after termination of the contract due to contractor’s default.                     
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                                Civil Engineer/ Officers shall on such termination have powers to: 
 

a      Take possession of the site and any materials equipment, plant, implements stores etc. thereon,       

     and /or , Carry out the incomplete work by any means at the risk and cost of the contractor. 
 

IV. On Termination of the contract in full or in part, the Civil Engineer shall determine what 

amount, if any, is recoverable from the contractor for completion of the works or part of the 

works or in case the works or part of the works is not to be completed, the loss or damage 

suffered by the Corporation . In determining the amount, credit shall be given to the contractor 

for the value of the work executed by him up to the time of cancellation or the value of 

contractor’s materials to be present so as to record the measurements in his presence. If the 

contractor fails to be present in response to the notice, the recording of measurements shall be 

proceeded ex-parte and the measurements as recorded shall be binding on the contractor. 
 

V.        The Corporation shall have the right to use contractor’s plant, machinery and materials on the 

                    balance work but shall not in any way be responsible for any damage or loss of the same and  

                    the contractor shall not be entitled to any compensation thereof .  

68. Force Majeure  : 
Any delay in or failure to perform  by the either party, shall not constitute default so as to give 

rise to any claim for damages, to the extent such delay or failure to perform is caused by an act 

of God, or by fire, explosion, flood or other natural catastrophe, or any pan demonic situation 

governmental legislation, orders or regulation etc. Failure to hand over the entire site and / or 

release funds for the project, for reasons attributable to the above factors shall also constitute 

force majeure. The time for performance of the obligation by the parties shall be deemed to be 

extended for a period equal to the duration of the force majeure event. Both parties shall make 

their best efforts to minimize the delay caused by the force majeure event. If the failure / delay of 

the client /owner in handing over the entire site and / or in releasing the funds continues even on 

the expiry of the stipulated date of completion, JCIL, may, at the request of the contractor, 

foreclose the contract without any liability to either party.  

 

69.    ARBITRATION : 
           Any dispute and differences relating to the meaning of the specifications, designs, 

drawings and instructions herein before mentioned and as to the quality of workmanship 

of materials used in the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions or these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the progress 

of the work or after the completion or abandonment thereof in respect of which amicable 

settlement has not be reached shall be referred to the Sole Arbitrator to be appointed by 

Jute Corporation. However The work under the contract shall continue, during the 

Arbitration proceedings.  The award of the arbitrator shall be final , conclusive and 

binding on both the parties. The provision of the Indian  Arbitration and Conciliation Act 

1996 or any statutory modification or re-enactment  thereof  and  the rules made there 

under, and for the time being in force , shall apply to the arbitration proceeding  under the  

clause. 
 

 JURISDICTION: 

 The Contract shall be subject to the Courts of Kolkata Jurisdiction only.  
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APPENDIX TO THE CONTRACT DOCUMENTS 

 
 

1. 1. Defect liability period ( DLP)   : 12 (Twelve) months from the  Date of Issuance of  Completion  

2.                                                     Certificate’  by  JCI end.  

 

2.  Date of commencement           :  Within Seven  (07) Working Days after the Work-Order will be  

                                              accepted by the contractor , Or, Hand-Over of the Site ( whichever is  

                                              earlier).  

 

3.  Date of completion                 : TWENTY ONE (21 DAYS) from the Date of  ‘Commencement  of    

                                             Work (to be counted as ‘DAY-01’ in the record) at Site.                           

 

4. Liquidated Damage (L.D)        :  0.5 % of order value per Week of delay subject to                                                        

                                                   maximum  extent  upto10.0% of Contract value .  

 

4. Completion Certificate             :  Will be issued after successful completion of  the work , and  

                                                 after checking of the Work by Appropriate Authority of JCI.   

 
5. Payment Terms                       :      i) 80% of  Final Certified bill amount within 30days  from ‘Work    

                                                    Completion Certificate’  
                                                            ii) Rest 20 % of Certified bill amount within  90 days from ‘Work  
                                                            Completion Certificate’.    
                                                           iii) TDS  shall be  Deducted as per Rule.   
                                                           iv) Other Financial Components will be applicable as per Rule.  
                                                         

6. Total Security Deposit          :   5% of the Total Contract Amount ( EMD to be converted into  

          (S.D)                                     Security  Deposit . S.D ) will be refunded on completion of 01              

                                                       (One) Year from the issue of ‘Completion Certificate’ by JCI.  

                                                This Amount shall be considered as ‘Performance Security’, by  

                                                       mode  of  ‘Demand Draft’ Or, ‘Pay Order’.                

 

7. Retention Money                 :   Further 5% of Certified Bill Value will be deducted from  

           Running  Account bills  and will be retained for a period of  

           One (01) Year from the date of issue of completion certificate.   

           The Retained Amount will be release after defect liability period    

           (DLP) will be over.  

 

8.    Earnest Money (EMD)  

        to be submitted                        :  5% of the  total  Tendered Value , by mode of  Demand                                                        

                                                                Draft /Pay order.  
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PRICE 

BID 

 
AS PER  BOQ  IN SEPARATE ATTACHMENT , QUOTES TO BE GIVEN AS ‘A’ , ….. % ABOVE OR BELOW OF  

THE BOQ  AMOUNT , WITH  RESPECT TO  THE TENDERED VALUE  .   

 

 

 

 

                                                                                                   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                                     SIGNATURE OF THE BIDDER  

                                                                                                                     WITH  STAMP 
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ELIGIBILITY CRITERIA FOR CONTRACTORS 
                   BIDDERS WHO WANT TO PARTICIPATE IN ABOVE TENDER WOULD HAVE FOLLOWING  

                   MINIMUM ELIGIBILITY CRITERIA: (Technical Qualifications) 

a. Tender Fees .  

b. EMD .  

c. Should have valid Trade License .  

d. Contractor must have been Registered with GST Authorities ( Copy of GST Registration Certificate to be enclosed) . 

e. P.F an E.S.I  Clause : (i) The Bidder  shall  comply with the  requirements of P.F Act & it’s 

 Amendments and all other Relevant Acts. And, Bidder will furnish Undertaking in this regard judiciously. The  

 Bidder Co. also give Undertaking as to it complies with all relevant E.S.I Laws.  

  (ii) An ‘Indemnity Bond’ on stamp paper may be given by the Bidder as to indemnify the Corporation against  

  all liabilities.    

f. Notarized Declaration required regarding  Compliance of  ‘Labour Welfare Cess’ under prevailing Laws & Practices.   

g. Income Tax Assessment order /Return : At least of Last  Three (03) Financial Years .   

h. Notarized Certificates of Declaration reg. ‘Non-Blacklisting’ from any of the Previous Employer etc.  

i. Registration certificate as Government Contractor/PSU contractor/large Private Sector Enterprises, may be an 

added advantage.   

j. Experience ( work order/completion ) certificate of value not less than the amount specified in NIT Pg. No. 

19 ( Appendix –B).  

k. Contractors who have already completed successfully similar nature of  Restoration type Works, i.e. Renovation  
Works may be given preferences. .  

l. Bidder should have adequate financial capacity of not less than amount as specified to undertake the above 

contract. Necessary proof in form of  Bank  Statement  of Minimum for last 01 Year , or , Solvency 

certificate from his banker to be submitted .  

 

 

         All the above Statutory documents to be self-certified by the Bidders  and to be submitted in an envelope marked                          

          as “TECHNICAL BID” for civil works for  mentioned DPCs  / Work-Zones.  

 
PROCEDURE FOR TENDER SUBMISSION 

 
         This is a two packet Bid submission process:  

1. Technical Bid ( Envelope -1) Consisting all  relevant Technical Documents, Tender fees & EMD .  

2. Financial Bid  ( Envelope-2)  Consisting Financial Documents, based on overall % quoted above or below .  

 
Both the Bids should be placed in a BIG envelope marked  as “BID for Repair, Maintenance & Partial       

Construction Works at  Mathabhanga  DPC  ”  in entirely and to be submitted within  scheduled date and time to the        

H.O., i.e. ‘The Jute Corporation of India Ltd. 15N, Nellie Sengupta Sarani, HUDCO Building, 7
th
Floor, Kolkata-700087’,  

                
           In Tender Box.  
 
           [ *N.B. : Detail Bid submission procedure has been mentioned in Pg. 03 of this Tender  Document.]   
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                     SELECTION OF CONTRACTOR 

 
        Selection of contractor would be done based on Technical Qualification and Financial Bid. Those who will                           

        qualify in Technical Bid , their Financial bid will be opened and ultimate selection will be done on the  

        basis of  Lowest Quoted Bid ( L-1)  for above said works. 
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APPENDIX – B [CREDENTIALS].  

 

          i) Intending Bidders should produce Credentials of Average annual financial turnover 

             during the Last 03 Financial Years , ending 31st March of the previous financial year , should be at least 30%  

             of the Tendered Value . Turnover of associates / sister concern / tie-up firm will not be considered. Parties should  

             submit notarized copies of audited balance sheets, Profit & loss statements for above financial years. Or, 

 

          ii) Intending Bidders should produce Experience of having successfully completed 

               similar nature of works during last 07 years ending last day of month previous to the 

               one in which applications are invited should be either of the following :- 

 

           a. Three similar nature of completed works , each costing not less than the Amount equal 

                to 40% of the Estimated cost. Or, 

          b. Two similar nature of completed Works , each costing not less than the Amount equal 

               to 50% of the Estimated cost. Or, 

          c. One similar nature of completed Works , costing not less than the Amount equal to 

              80% of the Estimated cost.  Or ,  

 

         d. Intending  tenderers should produce credentials of  one single running work of  similar       

              nature which has been completed to the extent of  80%  or more and value of which is not     

              less than the desired credential amount mentioned in  Tender. 

              In case of Running Works, only those Tenderers who will submit the Certificate of  

              satisfactory running works from the concerned Executive Engineer, or, equivalent  

              competent authority will be eligible for the Tender. In the required certificate it should be  

              clearly stated that the work is in progress satisfactorily and also that no penal action has  

               been initiated against the executed agency, i.e. the Tenderer.  
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APPENDIX – C 

    

UNDERTAKING 

 

             I , the Proprietor / Director / Authorised Representative  , undertake to assure you ( JCI) that we are                       

              would be abiding by relevant Laws & Bye-Laws of the country & state with respect to Labour , Work  

              Contract Act , Tax Norms ( I.T, GST , Service Tax etc. as applicable) .  

   

             We, would also abide by the policies / Rules claimed by The Jute Corporation of India Ltd., for  

             contractors / Vendors / Service Providers.   

 

             We or our personnel engaged in the Work or during Tender processes , will not create any nuisance or  

             difficulty to the stuff , members or, neighbours of JCI , in & around the Work premises / Site of JCI.   

 

 

 

 

 

 

 

 
 

                                                                                                                                                              

                                                                                            ……………………………………………………………….. 

                                                                                              Signature  of the Bidder Or Authorized representative.   
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ANNEXURE- B  
 

BASIC LIST  OF   MAKES / MANUFACTURERS'  OR,  APPLICATORS  FOR 
CIVIL , MECHANICAL , ELECTRICAL WORKS FOR MATHABHANGA DPC   
REPAIRING PROJECT  ’2020  :      ……./…./2020 

SL. 
NO.  

Description  of materials  Recommended  Make    Remarks  

        

I.  Cement & cement putty :      

1 

OPC / PPC ( Grade - 43).   ACC / ULTRATECH / 
LAFARGE / AMBUJA / BIRLA 
GOLD or , BIRLA SAMRAT / 
JSW / DALMIA / RAMCO etc.  

i) Should Conform to IS:8112-1989 for 
Ordinary Portland Cement.  ; ii) Should 
Conform to IS:1489 (Part -2)_1991 ,  for 
Portland Puzzolana Cement.  

2 White cement .   BIRLA WHITE / JK CEMENT.  Should conform to IS: 8042.  

3 
Cement Putty.  BIRLA WHITE / JK CEMENT/ 

ASIAN WALL PUTTY.   
Should conform to IS : 419 - 1967.  

        

II.  Concreteting  :      

1 

During making of Concrete , Mixture 
Machine to be used of Minimum 
capacity                              ( 
Specification 10/7 ).  

Standard Manufacturing 
Brand preferable.  

(10/7) Concrete Mixture with 
mechanical hopper required .                                                                                
* Concrete mixture should have 
production capacity of around 6.5 
CUM. Of Concrete Per Hr.   

2 
Construction Chemicals ( Water-
Proofing materials , Admixtures 
etc.).     

FOSROC / SIKA / CICO , Or, 
equivalent.   

  

3 
Shuttering oil.  FOSROC-STP / SIKA / CICO / 

BASF , Or, equivalent.   
  

        

III.  
HYSD Bars (TMT bars) / Structural 
Steel Works/ TRUSS ROOFING  : 

    

1 

HYSD Bars .  SRMB / SHYAM or 
equuivalent.  

Other than SAIL/TATA/ RINL , 
proposed in BOQ.                                                                               
* N.B.: should conform to IS  1786-
2008 , IS 2830 - 2012 & IS 2062- 2011.                              

2 
Structural Steel .  TATA / JINDAL / SAIL . Should conform to IS : 806-1968 , 

and, IS : 1161-1998.  

3 High Tensile Bolts .  Unbrako / GKW / HILTI.    

4 
Chemical / Mechanical Anchor 
fastener.  

HILTI / FISCHER / MKT( 
Germany) Axel.  

  

5 Nuts , Bolts and Screws , steel.  KUNDAN / PRIYA / ATUL.    

6 
CGI Sheet (Corrugated) & Plain 
Sheet  .  

TATA / JINDAL/ HINDALCO/ 
SAIL.   

Should conform to IS : 277-2003.  
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7 
FRP Translucent Sheet ( Plain & 
Corrugated).  

EVEREST / EVERLITE  Or 
equivalent.  

Should conform to IS:12866-1989.  

8 Welding electrodes.  ESLAR Or equivalent.  Should conform to IS : 814-2004.  

        

IV.  PAINTS :      

1 
Oil bound washable distemper , 
Plastic emulsion paints & Synthetic 
Enamel paints.  

ICI/ BERGER/ ASIAN PAINTS / 
NEROLAC .  

  

2 
Water-Proof cement paint .  SUPER SNOWCEM / ACRO 

PAQINTS / ASIAN PAINTS / 
ULTRA TECH.  

  

3 
Weather Shield Paint ( Exterior type 
paint).  

ICI/ BERGER/ ASIAN PAINTS .    

4 
Red-Oxide Primer  SHALIMAR / ASIAN/ BERGER 

/ MURARKA .  

  

5 
Steel Primer .  SHALIMAR / ASIAN/ BERGER 

/ MURARKA.  
  

        

V.  
SANITARY FITTINGs, FIXTURES & 
PIPES :      

1 
G.I pipes.   TATA / JINDAL .  

 
Should conform to 'IS 1239 ( Part 
1):2004.  

2 
G.I Fittings . UNIQUE / KS / AMCO/ 

AVR/RR , or equivalent.    

3 
Gun metal valves , globes .  ZOLOTO/ LEADER/CIM 

Valves/ KILBURN.    

4 
PTMT Water Taps & PTMT Fittings .  PRAYAG / WATERTEC / 

SUPREME , Or, equivalent.    

        

VI.  
OUTDOOR LIGHT , ELECTRICAL 
FITTINGS & FIXTURES etc.  :  

  
  

1 

Outdoor illumination LED light.  PHILIPS / HAVELLS / 
CROMPTON / BAJAJ.  

Should conform to the following 
Technical specs.:          i) System Wattage 
(W)_ 36 to 70.0 . ; ii) IP Rating _ IP-66 ; iii) 
Lumen Output(Im)_ 3500 to 7000. ; iv) 
Operating Voltage : 140.0 Volt - 270.0 V 
AC, 50.0 Hz. ; v) Should meet lighting 
requirement for A2/B1 Category Road , as 
per IS 1944.     

2 
MCCB LEGRAND / SCHNEIDER / 

ABB / L&T.  
  

3 
Fuse Switch / Load Isolator  LEGRAND / SCHNEIDER / 

ABB / L&T.  
  

4 
Switches .  SCHNEIDER / ANCHOR / 

HAVELLS .  
  

5 Terminals . ELMEX / ESSEN.    
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6 
Wires .  HAVELLS / FINOLEX / 

MESCAB / POLYCAB.  
  

7 PVC conduits .  AKG Or, Equivalent brand.  
  

 

   
 
 

 

**N.B.: 1. In all the above 'Make-List' cases , MTC or Test Certificate from NABL Accredidated Test House , 
shall be required by JCI .  

 

2. In case of non-availability of recommended make, written permission to be taken from appropriate  
Authority of JCI , if the Contractor proposes for  some other Brands , with the purpose for executing specific 
Items of Work .  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

           



Abstract of Cost Estimates

Sub Heads : 

A. Repairing & small Renovation  Works at Ware-House portion.

Grand Total of above Sub Heads : 

Unit BOQ 
Qty. 

Rate
(Rs.) 

Amount
(Rs.)

A. Repairing, Patch Work & Renovation Work : 

1.0

Taking out carefully G.C.I. or C.I. (including ridges etc.) from roof or wall after
unscrewing bolts, nuts, screws etc.and stacking the material at site as directed.

SQ.M. 605.00

All necessary scaffolding  arrangements to 
be done by the Contractor .No extra Charge 
shal be claimed on Account of such anciliary 
Activities. 

2.0

Galvanised corrugated iron sheet work (excluding the supporting frame work)
fitted and fixed with 10 mm. dia J hook-bolts, limpet and comapcted bitumen
washers and putty complete with 150 mm. end lap and 1.5 corrugation
minimum side lap.
(Payment to be made on area of finished work & GCI sheets to be supplied by
contractor ). (i) In Roof:-
a) With 0.60 mm thick sheet. 

SQ.M. 572.00

All necessary scaffolding  arrangements to 
be done by the Contractor .No extra Charge 
shal be claimed on Account of such anciliary 
Activities.                                                           

3.0

Brick work with 1st class bricks in cement mortar (1:6)…(b) In superstructure,
ground floor. 

CUM. 3.572

Gr. Floor ' refers to Ht. Upto 4.0 Mtr. From 
FL. Lvl. Of Godown.                         All 
necessary scaffolding  arrangements to be 
done by the Contractor .No extra Charge 
shal be claimed on Account of such anciliary 
Activities.                        

4.0

Add extra for basement and each additional floor over the rate for ground floor
on item Nos. 3.0….(b) (a) Upto 4th floor.  

CUM. 3.572

Gr. Floor ' refers to Ht. Upto 4.0 Mtr. From 
FL. Lvl. Of Godown.                         All 
necessary scaffolding  arrangements to be 
done by the Contractor .No extra Charge 
shal be claimed on Account of such anciliary 
Activities.                        

5.0

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including 
rounding off or chamfering corners as directed and raking out joints including 
throating, nosing and drip course,scaffolding/staging where necessary (Ground 
floor).             [Excluding cost of chipping over concrete surface]......(i) With 1:6 
cement mortar..(b) 20 mm thick plaster..

SQM. 46.770

Plastering  over  CHAPAN  brick-works over 
Godown Gable at both ends. 

6.0

Removal of rubbish,earth etc. from the working site and disposal of the same
beyond the compound, in conformity with the Municipal / Corporation/
Panchayat Rules for such disposal; loading into truck and cleaning the site in
all respect as per direction of Engineer in charge. 

CUM. 60.00

Sub head works A : 

Note: Bidder's Quoted Rates should  include  GST & all other Aplicable Financial 
Components. 

Financial Proposal/ Phase-III Tendering/TENDER BOQ. . 
 JCI/JTM/DPC/Mathabhanga (Under CoochBehar R.O,West Bengal ). 

For  Repairing & small Renovation Works of WareHouse at JTM (MM-III) DPC of JCI at Mathabhanga ,W.B. 

SL. 
No.

 Repairing & partial renovation  of JTM of JCI

Quoted  Cost (In Rs.) 

Sl. 
No. DESCRIPTION OF WORK Remarks

  BOQ 
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	(A Government of India Enterprise) 15N, Nellie Sengupta Sarani, Kolkata – 700 087.
	NOTICE INVITING TENDER FOR CIVIL WORKS - REPAIRING MAINTAINENANCE , RENEWAL JOB AT DEPARTMENTAL PURCHASE CENTRE IN MATHABHANGA WEST BENGAL UNDER COOCHBEHAR R.O. , OF THE JUTE CORPORATION OF INDIA LIMITED , A GOVERNMENT OF INDIA ENTERPRISE, UNDER THE M...
	The Jute Corporation of India Limited invites Sealed Tenders from experienced , bonafide & resourceful Civil Contractors for the purpose of Civil Repair works at below location of Mathabhanga Departmental Purchase Centre  :
	VILL.: SHIKARPUR, PREMCHANDER HAT ; P.O. – SHIKARPUR ; DISTRICT. – COOCH BEHAR ; PIN – 736146 , WEST BENGAL.
	Estimated value of the above mentioned Work & other Important Details are furnished underneath :-
	Project                                         :  Mathabhanga   DPC  Repairing , Partial Renovation.
	Tender Value of the Work              :   5,18,651.00 ( including GST & Financial components) .
	Earnest Money Deposit (EMD)       :  25,933. 00 [ 5% of the Tender Value ]
	PARTICIPATING AGENCIES OR THEIR AUTHORIZED REPRESENTATIVES.]
	GENERAL CONDITIONS OF CONTRACT
	General Instructions to Contractor :
	3 Compliance to local laws: The contractor shall conform to the provisions of any Act of the Legislature relating to the work and to the Regulations  &  Bye Laws of any prevalent authority. He shall also obtain all necessary permission / approval / NO...
	6. Contractor’s basic responsibility:
	a) The work will be examined from time to time by Corporation’s Officers /Civil Engineer, but such examination shall not in any way exonerate the contractor from the obligation to remedy any defects which may be observed at any stage of the work or af...
	b) The Contractor shall provide everything necessary for proper execution of the works , according to the intent and meaning of the BOQ  / General Arrangement Drawing (GAD) whichever will be provided.
	c) Samples & SHOP Drawings : After Award of the Contract , the Contractor shall furnish Samples, SHOP  Drawings etc. (as required) along with the Specifications ,
	No extra Payment shall be given to the Contractor for preparation / making available of  any Samples to the Client.  A schedule giving dates for the submission of  Samples shall be included in the time Schedule Or, in the Program – Chart (to b...
	d) The Contractor shall provide himself for ground and municipal water for carrying out  the work at his own cost. In case of water from any other source, the same shall be Tested and can be used only after specific written permission from Ap...
	In such case, Testing Cost will be borne by the Contractor.
	e) Labour Hutment : Contractor should arrange at his own cost Labour Hutment. JCI may not charge the Contractor for his own unrented Ground. The employer shall on no Account be responsible for the expenses incurred by the Contractor for hired...
	f) Electric supply : Electricity will have to be arranged by the contractor; additionally the contractor shall have to make his own arrangement for providing points, wires lines, extension board, MCBs ,wherever it is required in the premises, in and ...
	12. Distribution of work: The Corporation reserve the right to distribute the work for which Tender have been called, among more than one parties, if found necessary. No claim in this respect shall be considered and the contractor shall agree to coope...
	14. Insurance cover: All the workers of the contractor must be properly covered by an Insurance Policy under Workman’s Compensation Act and Fatal Accidents Act and shall indemnify the Corporation from all the liabilities arising out of such events. In...
	14A. Fire Insurance : The Contractor shall on signing the Work- Contract , may need to Insure the Works & keep them insured until the Actual Completion of Contract , against Loss Or
	Damage by Fire with a PSU Insurance Co., a Certified copy of the Fire Insurance
	Document shall be submitted to  JCI , at his own Cost.
	However, the right of waiver of the above Clause lies with The Jute Corporation.
	18. Arrangement of work: The contractor shall organize the work in such a way that the surrounding environment or the nearby public areas are not subjected to any hardships and the working of the office is not affected. The contractor shall take adequ...
	26. Provisional Item: If ordered by the Corporation, contractor shall be required to carry out
	provisional items at the same conditions and Rates as applicable for this Contract.
	34.  Rate to include: The rates quoted by the contractor shall cover for work at any height in the
	premises for all finished items under this contract. The rate quoted shall be inclusive of all
	material cost, wastage, labour, loading & Unloading , profit, taxes if any, scaffolding,
	transport, supervision, preparation of SHOP DRAWING ( if required),spot light
	arrangement and any other means to complete the job. GST, Octroi , sales-tax, Labour
	Welfare Cess , Swachh Bharat Cess etc., Works Contract Tax or any other taxes present or
	future to be included in the rates so quoted. If there is a change in the tax structure / duties as
	per State / Central Govt. Order after award of contract, the Corporation shall not reimburse
	the difference in tax.                                                                                                                                                                                                                            ...
	37. Testing of Materials: If at any point of time during the work, corporation desires to carry out test of certain materials, the contractor shall arrange for the same and submit the Test Report without any claim for extra cost for that..
	In  spite  of  following  proper  Safety  methods,  in  case  of  any  unfortunate  accident that may occur , the  contractor shall Indemnify the employer against any expenses or claims towards treatment or compensation
	62. A Daily Diary Register: Details of work for Day to Day proceeding and A Site Diary will be written up every day and jointly to be signed by the Officer/Engineer  of JCI and the Contractor’s representatives as a token of authenticity , as mutually ...
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