

**PREBID MEETING REPORT \_ event held on 24/01/2022 on virtual mode .**

R.F.P ref. no. : JCI/ O&M / Weigh-Bridge commissioning & operationalizing / R.F.P \_ Kalna & Pandua / 2021- 22/01 , Date : 17 /01 /2022.

Duration of the meeting - 3:00 p.m. to 4:25 p.m.

Attendees :		On behalf of JCI	Potential bidders who attended
Sl. No.	Point no.(s) / Clause nos. of NIT	Query (ies) by potential bidders	Remarks / JCI's reply
1	5.(c)	<p>Queries raised by M/S AMCO : 1. They don't have any operationalizing experience. But they have got AMC &amp; repairing experience.</p> <p>2. Whether some materials are at site or totally greenfield project condition ?</p>	<p>1.JCI Clarified that in previous 'Katwa RFP case- in 2020', AMC experience of the bidder(s) had been accepted as 'Qualification criteria'.</p> <p>2. JCI clarified that basic materials like weighbridge load bearing plate , operator's room etc. are there at site but those need to be repaired &amp; renovated.</p>
2		<p>Queries raised by M/S M.P Engg. Concern : 1. Whether concerned RMC's gate(s) will be open for 24 hrs ?</p>	<p>1.JCI Clarified that after discussion with concerned RMC authority, the issue may be solved ( in this matter , JCI has referred the instance of Katwa weighbridge operationalization' issue.</p>

*Attended,*  
*Shri Anindya Majumdar*  
*Chief Manager*  
*ADDL. Civil Engrs.*  
*(KODSHIK HALDER)*  
*SAHADEV BAYEE*

*attended*  
*Shri Bilan Biswas*  
*Dy. Manager (Admin.)*  
*Shri Sahadev Bayee*  
*Asst. Manager (Finance)*  
*Shri Koushik Halder*  
*ADDL. Civil Engr. at H.O.*  
*SAHADEV BAYEE*

*OS Biswas*  
*24/1/22*

*By*  
*24/01/2022*

**PREBID MEETING REPORT \_ event held on 24/01/2022 on virtual mode .**

R.F.P ref. no. : JCI/ O&M / Weigh-Bridge commissioning & operationalizing / R.F.P\_ Kalna & Pandua / 2021- 22/01 , Date : 17 /01 /2022.

Duration of the meeting - 3:00 p.m. to 4:25 p.m.

Attendees :		On behalf of JCI	Potential bidders who attended
		1. Shri Anindya Majumdar, Chief Manager (O&M). 2. Shri Bitan Biswas, Dy. Manager (Admin.). 3. Shri Sahadev Bayee, Asst. Manager (Finance) . 4. Shri Koushik Halder , Addl. Civil Engr. at H.O.	1. M/S Accumax Weighbridge Solutions , Kolkata. 2. M/S Calnet Systems , Kolkata. 3. M/S AMCO Digital Scales Pvt. Ltd. , Faridabad, Haryana. 4. M/S M.P Enggg. Concern, Howrah.
3		M/S AMCO requested to share present condition snaps of both JCI Kalna & JCI Pandua weighbridges.	JCI assured to share the same as requested .
4	5.0	Reg. 'Technical bid- criteria & submission'	All issues have been clarified and the potential bidders have told 'OK'.
5	6.0	Reg. 'Price bid- criteria & submission'	All issues have been clarified and the potential bidders have told 'OK'.
6	9.(ah)	Reg. 'Payment Terms'	All issues have been clarified and the potential bidders have told 'OK'.

*Attended,*  
*Shri Anindya Majumdar*  
 Addl. Civil Engrs,  
 (K.A.H.)  
 KROUSHIK HALDER

*Attended*  
 Shri Sahadev Bayee  
 24/1/22  
 SAHADEV BAYEE

*B. Biswas*  
 24/1/22

*PM*  
 24/01/2022